STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 11

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

09/ 21/ 04
06- 488004

06- FRE- 180- R56. 4/ R60. 1

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

RAS

Bl D TOTAL

1, 650, 084. 00

1, 659, 892. 00

1, 754, 999. 00

1, 756, 836. 00

1, 875, 988. 00

Bl D

SUMMARY

DEPARTMENT

I N FRESNO COUNTY | N FRESNO FROM
ROUTE 99 AND 180 SEPARATION TO

ROUTE 180 AND 168 SEPARATI ON

I NSTALL MEDI AN BARRI ER

TOTAL NUMBER OF WORKI NG DAYS

156, 084. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 27/ 04
CONTRACT CODE 'B '
40 CONTRACT | TEMS

FEDERAL Al D ACST- P180- (051) E
PHG P180- ( 051) E

100

PERCENT OVER EST 10. 45

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

1212 N PLAZA DRI VE

AGEE CONSTRUCTI ON CORPORATI ON

GRANI TE CONSTRUCTI ON COVPANY

WATSONVI LLE CA  95077- 5085
EMVETTS EXCAVATI ON | NC

9. 0%
1,813, 000
1, 494, 000. 00 AMOUNT OVER
BI DDER | D
2 LEES PAVI NG | NC
VI SALIA CA 93291
5
P O BOX 629
CLOvVIS CA 93613
6
P O BOX 50085
4
1477 MENLO
CLOvVIS CA 93611
3

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA  96099- 4248

FAX

FAX

FAX

FAX

FAX

559 651-1337
00282929
559 651-2335

559 299-3290
00631980
559 299- 3503

831 724-1011
00000089
831 768-4021

559 299-1256
00579845
559 299-0281

530 241-1086
00471473
530 243-0787



06- 488004
06- FRE- 180
09/ 21/ 04

1,592, 339. 40

1 M J MENEFEE CONST | NC
OTHER REASON NT AVWD
P O BOX 700
FOALER CA 93625

Bl D245
PAGE 2
09/ 27/ 04

559 896-1100
00745178
FAX 559 896-2094



06- 488004
06- FRE- 180
09/ 21/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 27/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACACI A LANDSCAPE
SANTA BARBARA CA

APEX FENCE COVPANY
ANDERSON CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

K R C SAFETY
VI SALI A CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

| TEM 16 (PORTI ON)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

CONCRETE BARRI ER

PLANT ESTABLI SHVENT



06- 488004
06- FRE- 180
09/ 21/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

09/ 27/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

K R C SAFETY
VI SALI A CA

P C N CONSTRUCTI ON
BYRON CA

REYCO SM TH AND REYNCLDS
CORONA CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

METAL BEAM GUARD RAI L ( PARTI AL)

LANDSCAPI NG, | RRI GATI ON AND EROCSI ON CONTRCL ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

K R C SAFETY
VI SALI A CA

M BUMGARNER | NC
LI VERMORE CA

REYCO SM TH AND REYNCLDS
CORONA CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS

METAL BEAM GUARD RAI LI NG AND CRASH CUSHI ONS

LANDSCAPI NG AND ERGCSI ON CONTROL

CONCRETE BARRI ER



06- 488004
06- FRE- 180
09/ 21/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
09/ 27/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K R C SAFETY
VI SALI A CA

P C N CONSTRUCTI ON
BYRON CA

R E SERRANO
PLEASANT HI LL CA

REYCO SM TH AND REYNCLDS
CORONA CA

Bl DDER | D NAME AND ADDRESS

I TEM 1

I TEMS 4, 10 AND 11

ITEM5S 7 THRU 9 AND 33 THRU 37

| TEM 38

I TEM5 17 THRU 29

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MBI
LI VERMORE CA

REYCO SM TH AND REYNCLDS
CORONA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

ITEMS 7 THRU 9 AND 33 THRU 37

I TEM5 17 THRU 29

I TEMS 4, 5, 10 AND 11 (PORTI ON)

| TEM 38 (PORTI ON)



06- 488004
06- FRE- 180
09/ 21/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

09/ 27/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FRANK MEDI NA
OROVI LLE CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

MOLI SOLI CONSTRUCTI ON
LI VERMORE CA

REYCO SM TH AND REYNCLDS
CORONA CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

ADJUST | NLET AND MANHOLES

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS AND PLACE SI GNS

VETAL BEAM GUARD RAI L

ELECTRI CAL

EROCSI ON CONTRCOL, LANDSCAPI NG AND PI PE

BARRI ER RAI L



06- 488004 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 21/ 04 09/ 27/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 600. 00* 3, 600. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 115, 000. 00* 115, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00* 30, 000. 00
7 (S) 151265 SALVAGE SI NGLE THRI E BEAM BARRI ER M 480 31. 00 14, 880. 00
8 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 440 30. 00 13, 200. 00
9 (S) 033518 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 780 57. 00 44, 460. 00
(STEEL POST)
10 152316 RESET ROADSI DE SI GN ( ONE POST) EA 4 175. 00 700. 00
11 152317 RESET ROADSI DE SI GN ( TWO POST) EA 4 275. 00 1, 100. 00
12 152430 ADJUST | NLET EA 8 2, 000. 00 16, 000. 00
13 152440 ADJUST MANHOLE TO GRADE EA 3 800. 00 2, 400. 00
14 152604 MODI FY | NLET EA 4 5, 000. 00 20, 000. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 30, 000. 00* 30, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 3,520 30. 00 105, 600. 00
17 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 28, 000. 00* 28, 000. 00
18 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 16 450. 00 7, 200. 00
19 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 260 .50 2, 630. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 110 123. 00 13, 530. 00
21 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 880 1. 00 880. 00
22 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 880 2. 00 1, 760. 00
23 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 5, 000. 00* 5, 000. 00
24 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00* 10, 000. 00
25 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 10, 000. 00* 10, 000. 00
26 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 59, 389. 00* 59, 389. 00
27 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 14 315. 00 4, 410. 00
POLYETHYLENE Pl PE CONDUI T
28 (S) 208909 EXTEND 200 MV CONDUI T M 130 345. 00 44, 850. 00
29 (S) 208910 EXTEND 250 MMV CONDUI T M 60 350. 00 21, 000. 00
30 260201 CLASS 2 AGGREGATE BASE VB 2, 340 49. 00 114, 660. 00
31 390101 ASPHALT CONCRETE TONN 3, 220 52. 00 167, 440. 00
32 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 120 100. 00 12, 000. 00
AREA)
33 (S) 839553 END SECTI ON EA 5 175. 00 875. 00

w
N
—~
\G)

033519 TRANSI TI ON RAI LI NG ( TYPE WB) EA 5 3, 150. 00 15, 750. 00



06- 488004 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
09/ 21/ 04 09/ 27/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 650. 00 5, 200. 00
36 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 5 6, 000. 00 30, 000. 00
37 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 5 1, 000. 00 5, 000. 00
38 839701 CONCRETE BARRI ER ( TYPE 60) M 4, 840 124. 25 601, 370. 00
39 (S) 862065 REPLACE PULL BOX LS LUMP SUM 6, 200. 00* 6, 200. 00
40 999990 MOBI LI ZATI ON LS LUVP SUM 60, 000. 00* 60, 000. 00

TOTAL 1, 650, 084. 00



| TEM
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06- 488004
06- FRE- 180
09/ 21/ 04

160.
3, 800.
650.
5, 850.
350.
130.
6, 500.

.20
. 00*
. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00*

109120.
25000.
2560.
2630.
9900.
2376.
2816.
32000.
10000.
26000.
26000.
2240.
34450.
17400.
102960.
167440.
3600.
800.
19000.
5200.
29250.
1750.
629200.
6500.

SUMMARY

1, 800.
900.
5, 100.
450.
125.
9, 000.

OF

.30
. 00*
. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00*

REMA/

140800.
24000.
11200.
14202.

6380.
1056.
1144.
30000.
10000.
25000.
25000.
2100.
33800.
16200.

140400.

177100.
16800.

375.
9000.
7200.

25500.
2250.
605000.
9000.

NI NG BI DDERS

166.
4, 000.
667.
6, 110.
330.
157.
6, 800.

.30
. 00*
. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00*

129184.
26500.
2688.
2630.
10560.
2464.
2904.
33700.
11200.
28000.
27000.
2352.
36400.
18480.
114660.
161000.
3480.
830.
20000.
5336.
30550.
1650.
759880.
6800.

Bl D245
PAGE 9
09/ 27/ 04
FI FTH
Bl D AMOUNT
3, 000. 00* 3000
10, 000. 00~ 10000
4, 000. 00* 4000.
5, 000. 00~ 5000.
165, 900. 00* 165900.
20, 000. 00* 20000.
28. 00 13440.
51. 00 22440.
57. 00 44460.
150. 00 600.
550. 00 2200.
2,500. 00 20000.
1, 000. 00 3000.
4,000. 00 16000.
30, 000. 00* 30000.
40. 00 140800.
27, 000. 00* 27000.
160. 00 2560.
.55 2893.
90. 00 9900.
2.75 2420.
3.25 2860.
38, 000. 00* 38000.
12, 000. 00~ 12000.
27, 000. 00* 27000.
27,000. 00* 27000.
160. 00 2240.
260. 00 33800.
285. 00 17100.
50. 00 117000.
60. 00 193200.
70. 00 8400.
75. 00 375.
1, 750. 00 8750.
900. 00 7200.
5, 000. 00 25000.
450. 00 2250.
130. 00 629200.
4, 000. 00* 4000.



06- 488004

06- FRE- 180 SUMMARY OF REMAINING BIDDERS
09/ 21/ 04

------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________|_______________________________
103, 000. 00* 103000. 00| 135, 000. 00* 135000. 00| 30, 176. 00* 30176. 00]

1, 659, 892. 00 1, 754, 999. 00 1, 756, 836. 00

Bl D245
PAGE 10
09/ 27/ 04

175, 000. 00* 175000. 00
1, 875, 988. 00



| TEM
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06- 488004

06- FRE- 180
09/ 21/ 04
SI XTH

Bl D AMOUNT
2,500. 00* 2500
6, 900. 00* 6900
3, 875. 00* 3875
4, 200. 00* 4200
84, 000. 00* 84000
7, 500. 00* 7500
30. 80 14784
57.10 25124
63. 90 49842
200. 00 800
315. 00 1260
3, 195. 00 25560
1, 370.00 4110
5,134.00 20536
45, 000. 00* 45000
5.35 18832
23, 650. 00* 23650
182. 40 2918
1.30 6838
96. 20 10582
1.10 968
2.90 2552.
30, 000. 00* 30000.
10, 000. 00~ 10000.
25, 000. 00* 25000.
24, 000. 00* 24000.
312.00 4368
100. 00 13000.
110. 00 6600
43. 40 101556
50. 50 162610.
135. 00 16200.
85. 60 428.
2, 000. 00 10000.
1,027.00 8216
5, 700. 00 28500.
515. 00 2575
157. 00 759880
7,075. 00* 7075.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 11
09/ 27/ 04



06- 488004

06- FRE- 180 SUMMARY
09/ 21/ 04
| TEM SI XTH
| Bl D AMOUNT
40 | 20, 000. 00* 20000. 00

TOT 1,592, 339. 40

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
09/ 27/ 04



